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QUALITY ASSURANCE PROVISIONS

NSN: 9Z 5360 01-140-0878
P/N: (30003) 1534AS5142 ~
NOMEN: Spring, Helical Compression, Safety Handle

Articles to be furnished hereunder shall be manuféctured tested and inspected in
accordance with drawing number (30003) 1534AS142 Rev. "D", or latest revision and all
details and specifications referenced therein.

I. Quality/Inspection Requirements

- MIL-1-45208 or ISO 9000 equivalent applies:
First Article Testing applies:
Mandatory Inspection applies:
Production Lot Testing Applies

oow

II. Supplemental Requirements

A. Addltlonally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 or ISO 9000
equivalent apply.

B. The contractor shall include on the detailed process/operation sheets
developed, a tracking method that is traceable to the contract, all in-house manufacturing
processes, and the identity of all manufacturing sources performing process/operations
outside their facilities. These sheets shall not be revised or altered after the successful
completion of First Article and/or Production Lot Testing without approval from the
Engineering Support Activity (ESA), via the PCO.

C. The Inspection Method Sheets, which list the characteristics of each item,
produced under the contract shall have serial number traceability to the raw material,
casting, or forging.The tracking method used on the inspection / method sheets shall be
traceable to the contract. In addition, the contractor is responsible for providing
completed inspection method sheets showing the actual dimensions taken of all cntlcal
characteristics.

D. Markings should be in accordance with MIL-STD-130 Rev. "K" paragraph

~5.3.3(a), (b),(c), and (g). Method and location shall be in accordance with the drawing.

I1I. Mandatory Inspection Requirements -

During production, mandatory inspection is required to be accomplished by the
contractor, as follows:

~ A. Level of Inspection (LOI):
1) Critical Characteristics: 100% inspection shall apply.
' EAPE



2) Major and Minor Characteristics - LOI shall be in accordance with a sampliﬂg plan
acceptable to the QAR.

B. Critical Characteristics: )
DRAWING 153445142

Critical Characteristics:
(Shall be defined as below, unless defined by the Prime Contractor (30003)

Diametrical and liner dimensions having a total tolerance of 0.001 or less.

Surface finishes having a 16 value or less.

Any geometric feature control requirement with a total tolerance range of 0.002 or less.
Angular tolerances with a total range less than (1) one degree.

Threads speciﬁed' to class (3) three or greater.

C. Major and Minor Characteristics:

1) Shall be defined by the contractor subject to QAR concurrence, unless
defined on applicable drawings and associated specifications.

IV. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures,

jigs, dies, patterns, templates, Mylar’s, special tooling, test equipment, or any other
manufacturing aid required for the manufacture and/or testing of the subject items will
not be provided by the Government or any other source and is the sole responsibility of
the Government or any other source and is the sole responsibility of the contractor. The
foregoing applies notwithstanding any reference to such equipment or the furnishing

thereof that may be contained in any drawing
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FIRST ARTICLE TESTS REQUIRED (Government Testing)

L First Article Inspection/Test Criteria:
The tests to be performed under the First Article approval clause of the contract are:
A. Dimensional Check 100 % of finished part
B. Form / Fit
C. Compliance with drawing, (30003) 153445142 Rev."D", and specifications
Referenced therein.
D. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Articles to be delivered hereunder shall also be
subjected to those tests that will demonstrate that the articles comply with contract
requirements.

The contractor shall be responsible for providing necessary parts and repair of the First
Article (s) during testing.

The contractor shall be responsible for providing necessary parts and repair of the First
Article Sample (s) during testing.

IL Special Instructions:

Sample (s) may be considered as production items under the contract provided the
sample(s) can be refurbished to ready for issue (RFI) condition and provided the
sample(s) have inspection approval of the cognizant QAR. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment.

Notification of Shipment of Material For Government Testing:
A. Fourteen (14) days prior to shipment of First Article Sample (s) the contractor shall
notify the designated test facility, in writing of the antisapapated shipping date, with an
information copy to the PCO, ACO, and QAR The contractor shall also arrange for
preliminary inspection of test samples by the CAO/QAR.

B. Upon shipment of First Article Samples, two (2) COpies of the Material Inspection and
Receiving report (DD form 250), bearing the QAR’s signature and indication of
preliminary inspection, shall be forwarded to the PCO / ACO and the designated test
facility. The envelopes shall be clearly marked, “DO NOT OPEN IN MAILROOM”,



FIRST ARTICLE APPROVAL (GOVERNMENT TESTING)

A. The contractor shall deliver two (2) units of lot / item 001 within 180 calendar days
from the date of this contract to the government des1gnated facility listed below.
Dayton T. Brown
Church Street
Bohemia L.I. NY 00716
Attn: Bill Casey
Estimated cost of testing per the requlrements of drawing $ T.B.D.

Marking of test sample (s) shipping container:
“FOR FIRST ARTICLE TESTING. NOT FOR RF], DO NOT TAKE UP IN
STOCK”. CONTRACT NUMBER:

For First Article Test, the shipping documentation shall contain this contract number and

the lot/item identification. The characteristics that the First Article must meet and the
testing requirements that are specified elsewhere in this contract.

B. If the First Article is disapproved, the contractor, upon Government request, shall

- submit an additional First Article for testing. After each request, the contractor shall

make any necessary changes, modification, or repairs to the First Article or select another
First Article for testing. All costs related to these tests are to be borne by the contractor,
including any and all costs for additional tests following disapproval. The contractor
shall furnish any additional First Article to the Government under the terms and
conditions and within the time specified by the Government.

The government shall act of this First Article within the time limit specified. The
government reserves the right to require an equitable adjustment of the contract price for
any extension of the delivery schedule or for any additional costs to the Government
related to these tests.

C. If the contractor fails to deliver any First Article on time, or the contracting officer
disapproves any First Article, the contractor shall be deemed to have failed to make
delivery within the meaning of the default clause of this contract.

D. Unless otherwise provided in the contract, and if the approved First Artlcle is not
consumed or destroyed in testing, the contractor-

1) May deliver the approved First Article as part of the contract quantity if it
meets all contract requirements for acceptance.

2) Shall remove and chspose of any First Article from the government test facility
at the contractor expense.



E. If the Government does not act within the time specified, the contracting officer shall,
upon timely written request from the contractor, equitably

adjust under the changes clause of this contract the delivery or performance dates and/or
the contract price, and any other contractual term affected by the delay.

G. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of
the contractor. Before First Article approval, the costs thereof shall not be allocable to
this contract for 1)-progress payments, or 2) termination settlements if the contract is
terminated for the convenience of the Government.

H. The contractor shall produce both the First Article and the production quantity at the
same facility and shall submit a certification to this effect with each First Article.

I. The contractor shall provide specific written notification to the procuring contractor
officer informing him/her of the shipment of any articles furnished in accordance with

_ this clause. Such notification must be addressed to the attention of the ACO with copies
to the testing activity. Failure to provide such notification shall excuse the government
from any delay in performing First Article Testing and informing the contractor of the
results thereof. : '




PRODUCTION LOT TESTING REQUIREMENTS

The material produced under contract shall be accepted by the cognizant CAO/QAR upon
the successful completion of these requirements.

I. Production Lot Test Requirements

A. The cognizant CAO/QAR shall select two (2) item (s) at random from the
productlon lot. In addition the QAR shall select one (1) item (s) at random from each
successive lot or portion thereof.

B. Production Lot Testing to be completed during production after First Article
Approval.

C. Sample (5) are to be unpainted. Corrosive areas to be coated with a light
preservative.

IL. The tests to be performed under the Production Lot Sample testing provisions of the
contract are: | |

A. Compliance with drawing (30003) 153448142 Rev."D" and all specification
referenced therein.

B..Dimensional Check

In addition to the above tests, the Production Lot Sample(s) to be delivered hereunder
shall also be subjected to those tests, which will demonstrate, that the sample(s) comply
with contract requirements.

IIL. Testing location

A. Ship sample(s)/data to
Dayton T. Brown
Church Street
Bohemia L.I. NY 00716
Attn: Bill Casey

-

B. Shipping container marking: NON RFI

Within fifteen (15) days of completlon of Productlon Lot Testmg the CAO/QAR shall
prepare and submit two (2) copies of their test report with conclusions and -
recommendations to the Contracting Officer.
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Shipment and Distribution of Sample(s): :

A. Fourteen (14) days prior to shipment of Production Lot Sample (s) the contractor shall
notify the designated test facility, in writing of the antisipapated shipping date, with an
information copy to the PCO, ACO, and QAR The contractor shall also arrange for
preliminary inspection of test samples by the CAO/QAR.

B. Upon shipment of Production Lot Samples, two (2) copies of the Material Inspection
and Receiving report (DD form 250), bearing the QAR s signature and indication of
preliminary inspection, shall be forwarded to the PCO / ACO and the designated test

facility. The envelopes shall be clearly marked, “DO NOT OPEN IN MAILROOM”,

C. Sample(s) may be considered as production items under the contract provided
sample(s) can be refurbished to ready For Issue (RFI) condition and provided sample(s)
have inspection approval of the cognizant DCMAO. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment. |

- D. Sample(s) will be returned to the contractor.

- E. The designated test facility and the contracting officer shall be notified as to all

shipping data applicable to the sample(s), such as bill of lading number, method of
shipment, etc...14 days prior to shipping.

7
PRODUCTION LOT TESTING (GOVERNMENT TESTING)



A. The Production Lot Samples shall be:

1.Selected at random by the cognizant government QAR. Such sample(s) shall be
submitted via the cognizant government inspector, all trdnsportation charges prepaid by
the contractor to:

Dayton T. Brown
Church Street

Bohemia L.I. NY 00716
Attn: Bill Casey

2. The samples shall be identified by contract number, lot number, and be clearly
marked as follows: _
PRODUCTION LOT TEST SAMPLES
NOT R.F.I. MATERIAL
DO NOT TAKE UP IN STOCK

B.  Such samples shall be delivered to the testing facility in sufficient time prior to the
delivery date of the production articles to allow a 60 day period for testing and written
notification by the contracting officer of the approval or disapproval of the samples.
Within 90 days of the receipt of the samples, the testing facility shall notify contracting
officer, PCO /ACO of the results of the testing, together with the recommendation for
approval or disapproval.

C. In the event the contractor does not receive written notification of approval or
disapproval of the samples for a particular lot within 60 days from their submission for
such testing, the contract delivery schedule shall be equitably adjusted as necessary.

D. If the contractor fails to deliver any Production Lot Samples for testing within the
time or times specified, or if the contracting officer disapproves any Production
Lot Samples, the contractor shall be deemed to have failed to make delivery :
within the meaning of the default clause of this contract, and this contract shall be
subject to termination for default.



E. In order for a Production Lot to be acceptable all samples representative of the lot
must pass all the contract requirements. In the event a sample fails to pass such
requirements; the lot will be rejected. In such an event, the government may, at its
option and at no additional cost to the government, {I) terminate all or any portion of
this contract for default, (II) require the manufacture of a new Production Lot, or a

- rework of the rejected Production Lot if the means and procedures by the contractor
for rework are acceptable to the government, or (III) require the submission of
additional samples for test. The foregoing procedures shall apply to new or reworked

"Production Lots in the same way as they did to the original Production Lot.

F. For each additlonal sample or each resubmission of a modified sample which the
contractor is required to submit for approval hereunder as a result of a failure of a
previous sample to conform to the requirements of the specification, the contractor shall
pay to the government the costs of reinspection, examination and retesting and the
contractor and his sureties (if any) shall be liable for the amount of such costs.

G. Nothing contained in the foregoing provisions of this clause. and no action of the
government in accordance herewith, shall in any way prejudice the right of the
government under the clause of this contract entitled Default.
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; (2 Data Items)

* . CONTRACT DATA REQUIREMENTS LIST

Form Approved
OMB No. 0704-0188

zrson Davis Highway, Suite 1204, Arlington, VA 22202-4302.

above address.
‘Block E.

:l'he' public reporting burden for this collection of information is estimated to average 220 hours per response,

including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data

~ "=»d, and completing and reviewing the collection of information.
r;her aspect of this collection of information, including suggestions for reducing this burden, to Department of

Send comments regarding this burden estimate or

e, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215

Respondents should be aware that notwithstanding any

other provision of law, no person shall be subject to any penalty for failing to comply with a collection of
information if it does not display a currently valid OMB control number. Pleasg DO NOT RETURN your form to the

Send completed form to the Government ssuing Contracting Officer for the Contract/PR No. listed in

A.CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY:
' 9Z 5360 01-140-0878 Tpp[7] ™[] OTHER[]
D. SYSTEM/ITEM E.CONTRACT/PR NO. F .CONTRACTOR N
1.DATA ITEM NO. | 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP
1 CERTIFICATION DATA REPORT COMPLETE PROCESS OPERATION

SHEETS

4.AUTHORITY (Data Acquisition Document No.)

5.CONTRACT REFERENCE

6 .REQUIRING OFFICE

18.ESTIMATED
TOTAL PRICE

DI-MISC-80678/T1 DEFENSE SUPPLY CENTER
PHILADELPHIA
7.DD250 REQ . 9.DIST STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION 14.DISTRIBUTION
REQUIRED
%y AS REQ. SEE BLOCK # 16 b. COPIES
8.ADP CODE 11.AS OF DATE 13.DATE OF SUBSEQUENT
A » SUBMISSION a. ADDRESSEE | prage Final
AS REQ. SEE BLOCK § 16 Reg | Repro
16 .REMARKS : DCMC/ACO 1/0
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 DCHC/QAR 170
*UPON 'SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST PCO 1/0
_SAMPLE (S)
** IF PROCESS OPERATION SHEETS CHANGE AFTER SUCCESSFUL
COMPLETION OF FAT/PLT
15, TOTAL 3/0
~;.DATA ITEM NO. 2.TITLE OF DATA ITEM ) 3.SUBTITLE 17.PRICE GROUP
2 CERTIFICATION DATA REPORT COMPLETE INSPECTION METHOD SHEETS
| 4.AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE 6.RE2QUIRING OFFICE 18.ESTIMATED
DI-MIESC-80678/T2 TOTAL PRICE
: DEFENSE SUPPLY CENTER
PHILADELPHIA
7.DD 250 REQ 9 .DEST STATEMET 10.FREQUENCY 12.DATE OF FIRST SUBMISSION
‘ REQUIRIED AS SEE BLOCK # 16 14 DISTRIBUTION
LT REQ. :
8.ADP CODE 11AS OF DATE 13DATE OF SUBSEQUENT b. COPIES
, SUBMISSION a .ADDRESSEE Final
A AS REQ. SEE BLOCK #16 . Draft Reg | Repro
16 .REMARKS ; DCMC/ACO 1/0
PARA. 10.1,102,10.2.1,102.2,10.24,105 . DGHC/GAR 170
*UPON SUBMISSION OF FIRST ARTIéLE/PRODUC'I‘ION LOT TEST PCO 1/0
SAMPLE (S)
*+ AT TIME OF CONTRACT COMPLETION
15.TOTAL 3/0
SREPARED BY H.DATE I.APPROVED BY J.DATE
KLCP-P March 20,2002 | NAVICP-P March 20,2002
e Form 1423-2, AUG 96 PREVIOUS EDITION MAY BE USED of _ |3~ Pages

Page 10
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. ... CONTRACT DATA REQUIREMENTS LIST | Form Approved

(2 Data Items) OMB No. 0704-0188

|

The public reporting burden for this collection of information is estimated to average 220 hours per response,
including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data

»d, and completing and reviewing the collection of information. Send comments regarding this burden estimate or
i . ther aspect of this collection of information, including suggestions for reducing this burden, to Department of
t Vse, Washington Headquarters -Services, Directorate for Information Operations and Reports (0704-0188), 1215

‘erson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any
other provision of law, no person shall be subject to any penalty for failing to comply with a collection of
information if it does not display a currently valid OMB control number. Pleas& DO NOT RETURN your form to the
above address. Send completed form to the Governmelit Issuing Contracting Officer For the Contract/PR No. listed in
Block E. :

A.CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY:
9Z 5360 01-140-0878 Tpe[] ™[] oTHER[']
D. SYSTEM/ITEM E.CONTRACT/PR NO. F . CONTRACTOR .
vl.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP
3 ‘ ' REQUEST FOR WAIVER
4 .AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE 6 .REQUIRING OFFICE 18.ESTIMATED
' . TOTAL PRICE
DI~-CMAN-80640B DEFENSE SUPPLY CENTER
PHILADELPHIA
7.DD250 REQ 9.DIST STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION 14 .DISTRIBUTION
REQUIRED
LT : AS REQ. SEE BLOCK #16 b. COPIES
8.ADP CODE 11.AS OF DATE 13.DATE OF SUBSEQUENT
SUBMISSION a. ADDRESSEE | 5 aft Final
AS REQ. SEE BLOCK #16 Reg | Repr
(]
16 .REMARKS . DCMC/ACO 1/0
DCMC/QAR 1/0
) PCO 1/0
NAVICP-P : 1/0
— \ )
15.TOTAL 4/0
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP
4 REQUEST FOR DEVIATION . .
4 .AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE 6 .RE2QUIRING OFFICE 18.ESTIMATED
DI-CMAN-80641B TOTAL PRICE
: 'DEFENSE SUPPLY CENTER
: PHILADELPHIA
7.DD 250 REQ 9.DEST STATEMET 10.FREQUENCY 12.DATE OF FIRST §UBMISSION
REQUIRIED ‘| AS REQ. || SEE BLOCK #16 14 DISTRIBUTION
LT D P
8.ADP CODE 11AS OF DATE | |' 13DATE OF SUBSEQUENT E b. COPIES
: i SUBMISSIOI\! ' a.ADDRESSEE Final
A AS REQ. 'SEE BLOCK #16 Draft Reg | Repro
16 . REMARKS g DCMC/ACO 1/0
: DCMC/QAR 170
PCO 1/0
NAVICP-P 170
15.TOTAL 3/0
¢ .PREPARED BY H.DATE I.APPROVED BY J. DATE
“ ‘ICP=-P March 20,2002 | NAVICP-P March 20,2002
DD Form 1423-2, AUG 96 PREVIOUS EDITION MAY BE USED Page 2 of & Pages

4 A




(1 Data Item) OMB No. 0704-0188

W,
*
.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the
time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
3~ ~leting and reviewing the collection of information. Send comments regarding this burden estimate or any other

] 't of this collection of information, including suggestions for reducing this burden, to Department of Defense,
gton Headquarters Services, Director.

ate for Information Operations and Reports, 1215 Jefferson Davis Highway,
> 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-
488), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the
Government Issuing Contracting Officer for the Contract/PR No, Listed in Block E.

e e

A. CONTRACT LINE ITEM NO. |B. EXH/ATCH NO. . lc. carEcory:

J16. REMARKS

|PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 apply

*BLOCK §# 12- UPON SUBMITTAL OF FIRST ARTICLE SAMPLE (g)
AND/OR PRODUCTION LOT SAMPLE (g). '

**BLOCK ¢ 13- REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED
|SUB-TITLES. These certifications are required at Production Lot
testing or contract completion if testing is waived.

11‘ sk #3 SEPARATE REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED

‘ JTITLES: CERTIFICATION REPORTS FOR PRIME (OEM) PROCESSES AND
ERIAL SPECIFICATIONS SHALL INCLUDE,

CERTIFICATION THAT ALL VENDORS PREFORMING THESE PROCESSES ARE

JPRIME (30003) (OEM) APPROVED FOR THEIR SAID PROCESS DCHC/ACO 1/0
DCMC/QAR 1/0
BLOCK # 5- CONTRACT REFERENCE: P/N.:1534ASl42 PCO 1/0

Material: Spring Wire per Sae/AMS S678E type 17-4PH

Heat Treat per SAE/AMS~H-6875 and AMS 5678E to condition
CH900

Solid Film Lubricant per SAE AS 5272 Appendix
Clean and passivate per ASTM A967

Penetrant Insp. Per ASTM El1l417 with soundness requireménts
of Mil-Std-1907 grade 2

Test per drawing notes

H. DATE I. APPROVED BY J. DATE

March 20,2002 NAVICP-P |March 20,2002

TDP ™ OTHER
D. SBYSTEM/ITEM 9Z 5360 01-140-0878 E. CONTRACT/PR F. CONTRACTOR

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE
, GROUP

5 CERTIFICATION DATA/ REPORTS
. 6. REQUIRING OFFICE ;B-ESTIMATE

. |4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE DEFENSE SUPPLY CENTER TOTAL
: |DI-MISC-80678/T3 PHILADELPHIA PRICE
.|7. oo 250 REOQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION |14. DISTRIBUTION
z LT REQUIRED s SEE BLOCK 16+
t REQ b. COPIES
8. abp cope 11. AS OF DATE |[13. DATE OF SUBSEQUENT Final
E A AS REQ SUBMISSION SEE BLOCK
16*+ a.ADDRESSEE Draft |reg [Repro

DD FORM 1423-1, AUG 96 PREVIOUS EDITION MAY BE USED » Pagel?- of |3~Pages




